Department of Transportation
Olympia, Washington 98504

January 23, 2002

ATTENTION: All Bidders and Planholders

SR 11

ESTES RD VIC TO IRIS LANE
SAFETY-RETAINING WALL-CULVERTS
STP-PM02(001)

Addendum No. 2
The Special Provisions, Plans, and Proposal for this project are amended as follows:
Special Provisions
1. Page 126, line 20 is deleted and replaced with the following:
(206) 625-6701 ***
2. On page 144, line 14, insert the following:
STRUCTURE EXCAVATION

Construction Requirements
Section 2-09.3 is supplemented with the following:

*kkkk*k

ock Excavation
The Contractor shall excavate a level bench between the soldier piles
for the placement of timber lagging and concrete fascia panels as
detailed in the Plans. The structure excavation necessary to construct
the soldier pile wall requires trenching through fractured rock and solid
rock. The rock shall be excavated in a manner that prevents debris
from falling on the BNSF railroad line located below the work area.

See sheet QT1 in the Plans for the quantity of rock excavation
required.

Controlled Density Fill
In addition to using Controlled Density Fill (CDF) as backfill for the
soldier pile shafts as detailed in the Bridge Sheets in the Plans,
Controlled Density Fill shall also be placed as backfill between the
soldier pile wall and the existing wall at the station limits defined in
sheet RS1, Plan Sheet 5.

At the beginning and at the end of the soldier pile wall, in the backfill
zone between the existing wall and the timber lagging, the Contractor
shall backfill those areas with CDF. For those two areas the
Contractor shall submit a Forming Plan for the Controlled Density Fill
for the approval by the Engineer. The Forming Plan shall outline the
Contractor’s method for forming, placing, and curing of the CDF.



Measurement
Section 2-09.4 is supplemented with the following:

(******

No specific unit of measure will apply to the structure excavation for
the installation of the timber lagging and the concrete fascia panels.

Payment
Section 2-09.5 is supplemented with the following:

(******

All costs in connection with structure excavation for the soldier pile
wall, including installing the timber lagging and the concrete fascia
panels, as shown in the Plans, and as outlined in the Special
Provisions, shall be included in the adjacent associated items of work.

All costs for preparation of an approved Forming Plan for the
Controlled Density Fill, and for the forming, placing and curing of this
material as backfill for wall as specified, shall be included in the unit
contract price, “Controlled Density Fill’, per cubic yard. All costs for
backfilling the shafts with CDF shall be included in the unit contract
price, per linear foot, for “Shaft- 2 Foot Diameter”.

3. On page 153, lines 5 through 21 are deleted and replaced with the following:

3.05 Backfilling Shaft

A

C.

Placement of CDF shall commence immediately after completing the
shaft excavation and receiving the Engineer’s approval of the
excavation. CDF shall be placed in one continuous operation to the
top of the shaft. A vibrator will not be required inside a shaft for
placement of CDF.

If water is not present, the CDF shall be deposited by a method to
prevent segregation of aggregates. The Contractor's method for
depositing CDF shall have approval of the Engineer prior to CDF
placement.

If water is present, the CDF shall be deposited in accordance with
Section 6-02.3(6)B.

4. On page 154, line 11 is deleted and replaced with the following:

1.

Measurement of the linear feet of 2 foot diameter shaft will be the
length between the bottom of the shaft to the existing ground line for
each shaft completed.

5. On page 154, lines 55 through 57 are deleted and replaced with the following:

E.

ADDENDUM NO. 3
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The unit contract price per square foot for "Concrete Fascia Panel"
shall include the steel reinforcing bars, 3” diameter weep holes, Class
4000 concrete, exterior surface finish, and pigmented sealer (when
specified). Excavation of material, including fractured and solid rock,
that is required for the installation of the concrete fascia panels shall
be included in the unit contract price per square foot for "Concrete
Fascia Panel" as specified in the Special Provision STRUCTURE
EXCAVATION.

ESTES RD VIC TO IRIS LANE
SAFETY-RETAINING WALL-CULVERTS

STP-PM02(001)



6. On page 155, line 32, insert the following:

G. Excavation of material, including fractured and solid rock, that is
required for the installation of the lower lagging shall be included in
the unit contract price for “Timber Lagging” per MBM, as specified in
the Special Provision STRUCTURE EXCAVATION.

7. On page 156, line 3, insert the following:

DIVISION 7
DRAINAGE STRUCTURES, STORM SEWERS, SANITARY
SEWERS, WATER MAINS, AND CONDUITS

MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS

Measurement
The third paragraph of Section 7-01.4 is revised as follows:

*kkkkk
Gravel backfill for drain will be measured by the ton placed as backfill.

Payment
Section 7-01.5 is supplemented with the following:

*kkkkk
“Gravel Backfill for Drain”, per ton.

Plans

Plan sheets 3, 4, 5, 6, 25, 26, and 27 are revised as noted on the attached sheets.

Proposal
1. Onpage 2: Items No. 17 and 20, the PLAN QUANTITIES are revised for both
items.

2. Onpageb5: Item No.51is DELETED.
3. Onpage5: Item No. 56 is ADDED.

Sheets 3, 4, 5, 6, 25, 26, and 27 of the Plans and pages 2 and 5 of the Proposal have
been revised and are attached.

Bidders shall furnish the Secretary of Transportation with evidence of receipt of this
Addendum. This Addendum will be incorporated in the contract when awarded and
when formally executed.

Harold Peterfeso, P.E.
State Design Engineer

Attachment:
Sheets 3 and 4 of the Plans (Rev. January 22, 2002)
Sheets 5, 6, 25, 26, and 27 of the Plans (Rev. January 18, 2002)
Pages 2 and 5 of the Proposal (Rev. January 22, 2002)
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